SCHEDULE OF PAY | TEMS PACGE 42
CALL ORDER : 510 CONTRACT ID : B -26927-A
LETTI NG DATE : 11/16/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 15. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 203-02000 EXCAVATI N, COMMON 1, 846. 000 CYs
8 203-02070 BCRROW 63, 601. 000 CYs
9 204-02290 SETTLEMENT PLATE 2.000 EACH
10 205-06930 SPLASHPAD, Rl PRAP 10. 400 TON
11 205-06936 TEMPCRARY SEDI MENT TRAP 25. 600 TON
12 205-06937 TEMPORARY SI LT FENCE 10, 668. 000 LFT
13 205-06938 TEMPCRARY SLCPE DRAIN 188. 000 LFT
14 206-51220 EXCAVATI ON, VET 96. 000 CYS
15 206-51225 EXCAVATI ON,  DRY 16. 000 CYs
16 206-51235 COFFERDAM LUWP LUWP
17 207-07502 SUBGRADE TREATMENT, TYPE D 4, 930. 000 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFI LL 70. 000 CYS
19 211-07454 STRUCTURE BACKFI LL 811. 000 CYs
20 215-07043 CHEM CAL MODI FI CATI QN, SA LS 37,270. 000 SYS
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 6, 918. 400 TON
22 303-01180 COVPACTED AGGREGATE, NO. 53 978. 000 TON
23 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 926. 000 TON
24 401-07389 QU QA HVA, 1, 64, |INTERVEDIATE, 19.0 nm 1, 875. 000 TON
25 404-05514 SEAL COAT, 5 2, 935. 000 SYS
26 405-05517 ASPHALT FOR PRI ME COAT 3. 000 TON
27 406- 05520 ASPHALT FCR TACK CQAT 17. 400 TON
28 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 4.000 EACH
30 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 500. 000 LFT
31 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 IN 158. 000 SYS
32 610-07486 HVA FOR APPROACHES, TYPE A 145. 000 TON
33 615-06505 MONUMENT, B 9. 000 EACH
34 615-06510 MONUVENT, C 1. 000 EACH
35 615-06515 MONUVENT, D 1. 000 EACH
36 616-02320 GECTEXTI LES 2, 361. 000 SYS
37 616-06405 Rl PRAP, REVETMENT 2,101. 000 TON
38 617-04488 GEOCGRI D, SUBGRADE 1, 406. 000 SYS
39 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 4.000 EACH
40 621-06553 SEED M XTURE, R 901. 000 LBS
41 621-06557 SEED M XTURE, T 398. 000 LBS
42 621-06565 MULCH NG MATER AL 16. 000 TON
43 621-06567 WATER 00. 500 MG
44 621-06574 SODDI NG 117. 000 SYS
45 622-52436 SIGN, DO NOT MOW OR SPRAY 4. 000 EACH
46 622-91786 SEEDLI NG 190. 000 EACH

47 622-98200 SI GN, DO NOT DI STURB 6. 000 EACH



SCHEDULE OF PAY | TENS PACE 43
CALL ORDER : 510 CONTRACT ID : B -26927-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-05561 DRI LLED SHAFT 351. 300 LFT
49 701-05779 FURNI SHI NG DRI LLED SHAFT DRI LLI NG EQUI PVENT LUWP LuUWP
50 701-05780 DRI LLED SHAFT CONCRETE 351. 000 CYs
51 701-05781 UNCLASSI FI ED SHAFT EXCAVATI ON 285. 000 CYs
52 701-05785 EXPLORATI ON ( SHAFT EXCAVATI ON) 120. 000 LFT
53 701-05787 I NSTRUVENTATI ON | NTEGRI TY TESTI NG AND DATA COLLECTI ON LuwP LuwP
54 701-91792 PILE TIP, STEEL H 10. 000 EACH
55 701-93575 PILE, STEEL H, HP 14 X 73 725. 000 LFT
56 702-04878 GRATES, BASINS, AND FI TTI NGS, DUCTI LE | RON 1, 288. 000 LBS
57 702-04883 DRAIN PIPE, DUCTILE IRON, 6 IN 420. 000 LBS
58 702-51005 CONCRETE, A, SUBSTRUCTURE 109. 000 Cys
59 703-51030 REI NFORCI NG STEEL 14, 154. 000 LBS
60 703-51032 REI NFORCI NG STEEL, EPOXY COATED 179, 879. 000 LBS
61 704-51002 CONCRETE, C, SUPERSTRUCTURE 542. 000 Cys
62 706-06347 RAILING CF-2 1, 014. 000 LFT
63 707-05995 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 72 IN X 60 IN 1,617.000 LFT
64 709-51821 SURFACE SEAL LuUwP LuUwP
65 710-51864 FI ELD DRI LLED HOLE 800. 000 EACH
66 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 4 FT. 202. 000 LFT
67 714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 12 FT. X 6 FT. 108. 000 LFT
68 715-05407 PIPE, END BENT DRAIN, 6 IN 132. 000 LFT
69 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 63. 000 LFT
70 801-04308 ROAD CLOSURE S| GN ASSEMBLY 2. 000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 801-07118 BARRI CADE, II11-A 90. 000 LFT
74 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 36. 000 LFT
75 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 22.500 SFT
76 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN. 11, 732. 000 LFT

77 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 70. 000 LFT



SCHEDULE OF PAY | TEMS PACE 44
CALL ORDER : 520 CONTRACT ID : B -27089-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 12. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 935. 000 ng
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-60820 SURFACE M LLING ASPHALT 459. 000 n
10 203-02000 EXCAVATI AN, COWDN 2,892. 000 n8
11 203-02070 BCRROW 580. 000 n8
12 203-51223 EXCAVATI ON, WATERWAY 326. 000 ng
13 205-03371 SEDI MENT REMOVE 100. 000 n8
14 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 48. 000 My
15 205-06936 TEMPCRARY SEDI MENT TRAP 26. 000 My
16 205-06937 TEMPORARY SI LT FENCE 273. 000 m
17 206-51215 EXCAVATI ON, X 55. 500 n8
18 206-51220 EXCAVATI ON, VET 17.000 n8
19 207-07500 SUBGRADE TREATMENT, TYPE C 1, 452. 000 ng
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 17.000 n8
21 211-07454 STRUCTURE BACKFI LL 19. 000 ng
22 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 750. 000 My
23 402-07432 HVA SURFACE, TYPE A 585. 000 My
24 402-07435 HVA | NTERVEDI ATE, TYPE A 930. 000 My
25 404-05514 SEAL CQOAT, 5 545. 000 ne
26 405-05517 ASPHALT FCR PRI ME COAT 10. 400 My
27 406- 05520 ASPHALT FOR TACK CQOAT 1. 900 M
28 601-03578 GUARDRAI L CONNECTOR SYSTEM WBEAM  CURVED, MODI FI ED 1. 000 EACH
29 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
30 601-06374 GUARDRAI L TRANSI TION, TGS 1 4.000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 47. 625 m
32 603-06040 FENCE, FARM FI ELD, 1190 nm 76. 000 m
33 604-91531 S| DEWALK, CONCRETE, 100 mm 11. 000 ng
34 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 nm 94. 000 ng
35 610-05527 HVA FOR APPRQOACHES 77.800 My
36 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
37 616-02320 GEOTEXTI LES 1, 532. 000 ng
38 616-06405 Rl PRAP, REVETMENT 1, 020. 000 My
39 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH
40 621-01371 SEED M XTURE, LEGUME, 2 46. 000 kg
41 621-06545 FERTI LI ZER 1.100 My
42 621-06548 SEED M XTURE, CV 5. 000 kg
43 621-06553 SEED M XTURE, R 145. 000 kg
44 621-06565 MJULCH NG MATERI AL 5. 300 My
45 621-06567 WATER 32.000 kL
46 621-06575 SCDDI NG NURSERY 1, 780. 000 ng

47 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH



SCHEDULE OF PAY | TEMS PACGE 45
CALL ORDER : 520 CONTRACT ID : B -27089-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 622-91786 SEEDLI NG 50. 000 EACH
49 701-51195 PILE, STEEL H, HP 310 X 79 54. 000 m
50 701-91792 PILE TIP, STEEL H 8. 000 EACH
51 702-51005 CONCRETE, A, SUBSTRUCTURE 63. 000 n8
52 702-51015 CONCRETE, B, FOOTI NGS 55. 000 n8
53 703-51030 REI NFORCI NG STEEL 5, 715. 000 kg
54 703-51032 REI NFORCI NG STEEL, EPOXY COATED 26, 971. 000 kg
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 131. 000 n8
56 706-06344 RAILING TS-1 114. 300 m
57 707-05974 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 838 mm X 914 mm 212. 000 n2
58 709-51821 SURFACE SEAL LUWP LuUwP
59 715-05021 PIPE, TYPE 3, C RCULAR 375 mm 30. 000 m
60 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 70. 000 m
61 715-05407 PI PE, END BENT DRAIN, 150 nmm 28. 500 m
62 715-06398 CONCRETE ANCHOR, M N. AREA 0. 59 n? 1. 000 EACH
63 715-46005 PI PE END SECTION, 375 mm 4.000 EACH
64 720-45030 I NLET, E7 1. 000 EACH
65 720-45035 I NLET, F7 1. 000 EACH
66 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
67 801-06625 DETCUR RQUTE MARKER ASSEMBLY 14. 000 EACH
68 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
69 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
70 801-07118 BARRI CADE, I11-A 21. 600 m
71 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nmm 00. 580 n2

72 802-76055 SI GN POST, A 3.700 m



SCHEDULE OF PAY | TEMS PACE 46
CALL ORDER : 530 CONTRACT ID : B -27221-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 270. 000 SYS
8 202-02241 GUARDRAI L, REMOVE 435. 000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
10 203-02000 EXCAVATI ON, COVMON 70. 000 CYS
11 203-02070 BCRROW 10. 000 CYs
12 205-06937 TEMPCRARY SI LT FENCE 850. 000 LFT
13 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 5. 200 CYs
14 210-08057 PAVED SI DE DI TCH 120. 000 LFT
15 211-02050 B BORROW 10. 000 Cys
16 213-08058 FLOMBLE BACKFI LL 8. 000 CYs
17 302-07455 DENSE GRADED SUBBASE 46. 000 CYS
18 303-01180 COVPACTED AGGREGATE, NO 53 140. 000 TON
19 304-07493 W DENI NG WTH HVA, TYPE B 370. 000 TON
20 306-08043 M LLI NG TRANSI TI ON 620. 000 SYS
21 402-07433 HVA SURFACE, TYPE B 60. 000 TON
22 406-05521 ASPHALT FCR TACK COAT 2, 300. 000 SYS
23 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
24 601-01704 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, MODI FI ED 1. 000 EACH
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-05999 CURVED TERM NAL END 1. 000 EACH
27 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 4.000 EACH
28 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
29 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
30 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG 262. 500 LFT
31 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 180. 000 LFT
32 602-06646 TEMPCRARY CONCRETE BARRI ER 280. 000 LFT
33 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
34 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 266. 300 SYS
35 616-02320 GEOTEXTI LES 550. 000 SYS
36 616-06405 RI PRAP, REVETMENT 328. 700 TON
37 621-06574 SCDDI NG 170. 000 SYS
38 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 96. 000 EACH
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 22,579. 000 LBS
40 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 52. 000 EACH
41 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 26. 000 EACH
42 704-51002 CONCRETE, C, SUPERSTRUCTURE 22.500 CYs
43 706-05732 CONCRETE BRI DGE RAI'LI NG TRANSI TIQN, TBC 4. 000 EACH
44 706-51020 CONCRETE, C, RAILING 16. 500 CYs
45 709-51821 SURFACE SEAL LUWP LUWP
46 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 50. 000 SFT

47 722-51842 BRI DGE DECK OVERLAY 428. 000 SYS



SCHEDULE OF PAY | TEMS PACGE 47
CALL CRDER : 530 CONTRACT ID : B -27221-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 1. 200 CYS
49 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 190. 000 SFT
50 722-60824 SURFACE M LLI NG 414. 000 SYS
51 729-51875 CONCRETE, A, PATCH NG 14. 000 SFT
52 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuwP
53 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 5, 900. 000 LFT
54 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 24. 000 LFT
55 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 13. 000 EACH
57 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
58 801-07119 BARRI CADE, I11-B 48. 000 LFT
59 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 800. 000 LFT
60 808-06714 LINE, PAINT, SOLID YELLOWN 4 IN 1, 400. 000 LFT
61 808-06716 LI NE, REMOVE 1, 235. 000 LFT
62 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 50. 000 LFT
63 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD RXR 1. 000 EACH

64 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 4. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 48
CALL ORDER : 550 CONTRACT ID : B -27560-B
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07040 FIELD CFFICE, C 7.000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LuUwP LUWP
6 202-02278 CURB, CONCRETE, REMOVE 60. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 38. 400 SYS
8 210-08113 PONER LUWP LUWP
9 210-08114 BRI DGE RAI L 9. 000 EACH
10 210-08114 BRI DGE RAI L 21. 000 EACH
11 210-08114 BRI DGE RAI L 4. 000 EACH
12 210-08114 BRI DGE RAI L 16. 000 EACH
13 210-08114 BRI DGE RAI L 32. 000 EACH
14 210-08114 BRI DGE RAI L 39. 000 EACH
15 210-08114 BRI DGE RAI L 16. 000 EACH
16 210-08115 BRI DGE RAI L LUWP LUWP
17 210-08115 BRI DGE RAIL LuwP LuUWP
18 210-08117 ARCHI TRAVE 65. 000 LFT
19 601-04746 ENERGY ABSORBI NG TERM NAL, CZ 2. 000 EACH
20 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 340. 000 LFT
21 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 6. 000 SYS
22 604-06069 CURB RAMP, CONCRETE 32. 400 SYS
23 605-06120 CURB, CONCRETE 7.300 LFT
24 605-94190 CURB PATCH NG 10. 000 SFT
25 619-91919 JO NT AND CRACK CLEANI NG AND SEALI NG 648. 000 LFT
26 706-99125 BRI DGE RAI LI NG BALUSTERS, LI MESTONE 313. 000 EACH
27 709-51821 SURFACE SEAL LUWP LuUwP
28 710-51870 REPQ NTI NG MASCNRY | N STRUCTURES 680. 000 SFT
29 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 4, 960. 000 LFT
30 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 16. 000 LFT
31 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
33 801-07119 BARRI CADE, I|11-B 48. 000 LFT
34 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 12. 600 SYS
35 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 572.000 LFT
36 808-06713 LINE, PAINT, SCLID, WH TE, 4 IN 304. 000 LFT
37 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 2, 280. 000 LFT
38 808-06716 LI NE, REMOVE 3, 586. 000 LFT
39 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 60. 000 LFT
40 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 3. 000 EACH
41 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 3. 000 EACH

42 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 124. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 49
CALL CRDER : 560 CONTRACT ID : B -27671-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD COFFICE, A 4. 000 MOSs
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02250 TREE, 250 nm REMOVE 1. 000 EACH
8 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
9 202-74045 SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE 3. 000 EACH
10 203-02000 EXCAVATI AN, COWDN 200. 000 n8
11 205-06937 TEMPORARY SI LT FENCE 167. 900 m
12 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 110. 000 ng
13 210-06757 RECONSTRUCT LUWP LUWP
14 210-07664 TI GHTEN 1. 000 EACH
15 211-06467 AGGREGATE FOR END BENT BACKFI LL 110. 000 n8
16 211-07454 STRUCTURE BACKFI LL 1. 200 n8
17 303-01180 COVPACTED AGCREGATE, NO. 53 260. 000 My
18 303-07449 COVPACTED AGGREGATE, NO 73 105. 000 My
19 404-05510 SEAL CQOAT, 1 425. 000 ne
20 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 22. 860 m
23 603-03692 FENCE, WOOD 29. 000 m
24 615-06530 POST, BENCHVARK 1. 000 EACH
25 616-02320 GEOTEXTI LES 345. 000 ng
26 619-05926 ENVI RONVENTAL  CONTRCL LUWP LUWP
27 619-51859 PAI NT STEEL BRI DCGE LUWP LUWP
28 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
29 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
30 621-06548 SEED M XTURE, CV 1. 000 kg
31 621-06559 MJULCHED SEEDI NG R 1, 200. 000 ng
32 622-52436 SIGN, DO NOI MOW CR SPRAY 2.000 EACH
33 702-51005 CONCRETE, A, SUBSTRUCTURE 00. 800 ng
34 706-51132 RAI' LI NG RESET 24. 000 m
35 706-94133 RAI LI NG TUBE, GALVAN ZED STEEL 101. 350 m
36 711-04297 STRUCTURAL STEEL, FIELD CUT 46, 720. 000 me
37 711-06719 MOVE TRUSS LUWP LUWP
38 711-51038 STRUCTURAL STEEL LUWP LUWP
39 711-51866 R VET, REMOVE 64. 000 EACH
40 711-91149 STRAI GHTEN STEEL BEAM LUMP LUMP
41 711-96479 BOLT, REMOVE 18. 000 EACH
42 712-06386 PLANK FLOCRS, SINGLE PLY 206. 000 n
43 715-05168 PI PE, TYPE 3, O RCULAR 300 nm 11. 000 m
44  715-05407 PI PE, END BENT DRAIN, 150 nm 54. 000 m
45 715-46000 PI PE END SECTI ON, 300 mm 2. 000 EACH
46 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 4.000 EACH

47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 50
CALL ORDER : 560 CONTRACT ID : B -27671-A
LETTI NG DATE : 11/16/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
49 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
50 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
51 801-07118 BARRI CADE, I11-A 14. 400 m
52 801-07119 BARRI CADE, I11-B 14. 400 m
53 802-76020 SI G\, SHEET, ENCLCSED LENS WTH LEGEND 2. 03 nmm THI CKNESS 1. 300 ng
54 802-76030 SI G\, SHEET, ENCLOSED LENS WTH LEGEND, 2.54 mm TH CHNESS 3. 200 ng
55 802-76055 SI GN PCST, A 40. 800 m



SCHEDULE CF PAY | TEMS PAGE 51
CALL ORDER : 570 CONTRACT ID : B -27707-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE DECK OVERLAY

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02189 BRI DGE | DENTI FI CATI ON MARKERS, REMOVE AND RESET 2.000 EACH
8 202-02240 PAVEMENT REMOVAL 124.000 SYS
9 202-02241 GUARDRAI L, REMOVE 1, 800. 000 LFT
10 202-02271 HEADWALL, REMOVE 3. 000 EACH
11 202-02277 QUTTER, LIP, REMOVE 2,117.000 LFT
12 202-51133 RAI'LING REMOVE 502. 000 LFT
13 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuwP LUWP
14 202-51368 SLOPEWALL, REMOVE 101. 000 SYS
15 202-91385 I NLET, REMOVE 14. 000 EACH
16 203-02000 EXCAVATI ON, COVMON 470. 000 CYSs
17 211-06467 AGGREGATE FOR END BENT BACKFI LL 8. 000 CYS
18 211-07454 STRUCTURE BACKFI LL 92. 000 CYs
19 213-08058 FLOMBLE BACKFI LL 33. 000 Cys
20 302-07455 DENSE GRADED SUBBASE 22.000 CYs
21 303-01180 COVPACTED AGCGREGATE, NO. 53 48. 000 TON
22 306-08043 M LLI NG TRANSI TI ON 200. 000 SYS
23 402-07440 HVA BASE. TYPE A 373. 000 TON
24 402-07451 HVA, TYPE B, WEDGE AND LEVEL 59. 000 TON
25 406- 05521 ASPHALT FOR TACK CQOAT 533. 000 SYS
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
27 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
28 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
29 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2, 100. 000 LFT
30 602-06729 BARRI ER DELI NEATCR 14. 000 EACH
31 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 132. 000 SYS
32 610-07486 HVA FOR APPROACHES, TYPE A 24. 000 TON
33 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
34 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
35 616-02320 GEOTEXTI LES 300. 000 SYS
36 616-06405 RI PRAP, REVETMENT 176. 000 TON
37 616-06455 SLOPEWALL 129. 000 SYS
38 616-93772 I NSPECTI ON HOLE 4. 000 EACH
39 619-05926 ENVI RONVENTAL  CONTROL LuwP LuUwP
40 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
41 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
42 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
43 621-01597 ERCSI ON CONTRQL, NMAT 1, 944. 000 SYS
44 621-06559 MJULCHED SEEDING R 1, 944. 000 SYS
45 702-51005 CONCRETE, A, SUBSTRUCTURE 1. 000 Cys
46 702-51100 DRAIN PIPE, CAST IRON, 6 IN 136. 000 LBS

47 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 384. 000 LBS



SCHEDULE OF PAY | TEMS PACGE 52
CALL CRDER : 570 CONTRACT ID : B -27707-A
LETTI NG DATE : 11/16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE DECK OVERLAY

48 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 744. 000 EACH
49 703-51030 REI NFORCI NG STEEL 500. 000 LBS
50 703-51032 REI NFORCI NG STEEL, EPOXY COATED 18, 082. 000 LBS
51 704-51002 CONCRETE, C, SUPERSTRUCTURE 14.000 CYs
52 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
53 706-51025 CONCRETE, C, RAILING 498. 000 LFT
54 709-51821 SURFACE SEAL LUWMP LUWP
55 710-51864 FI ELD DRI LLED HOLE 50. 000 EACH
56 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 40. 000 SFT
57 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
58 711-93578 DI APHRAGVB, RESET LUWP LUWP
59 711-96800 STUD SHEAR CONNECTOR 162. 000 EACH
60 715-05168 PIPE, TYPE 3, G RCUAR 12 IN 200. 000 LFT
61 715-05597 PI PE EXTENSI ON, G RCULAR, 24 I N 17.000 LFT
62 715-46000 PI PE END SECTIQN, 12 IN. 4.000 EACH
63 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
64 720-45025 I NLET, D6 2.000 EACH
65 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 200. 000 SFT
66 722-51842 BRI DGE DECK OVERLAY 733. 000 SYS
67 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 14.000 CYS
68 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 1, 904. 000 SFT
69 722-60824 SURFACE M LLI NG 679. 000 SYS
70 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 28.750 LFT
71 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 28. 750 LFT
72 726-93267 BEARI NG ASSEMBLY, A 6. 000 EACH
73 729-51875 CONCRETE, A, PATCH NG 60. 000 SFT
74 801-04308 ROAD CLOSURE S| GN ASSEMBLY 7.000 EACH
75 801-06625 DETOUR RQUTE MARKER ASSEMBLY 54. 000 EACH
76 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
77 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
78 801-06710 FLASH NG ARROW SI GN 30. 000 DAY

79 801-07118 BARRI CADE, I11-A 64. 000 LFT



SCHEDULE CF PAY | TEMS PACGE 53
CALL CRDER : 580 CONTRACT ID : B -27727-A
LETTI NG DATE : 11/ 16/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE PAI NTI NG

1 105-07038 FIELD OFFICE, A 6. 000 MOS
2 106-03285 FAI LED NATER AL 1. 000 DL
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 619-05926 ENVI RONVENTAL CONTRCL LuUwP LuwP
5 619-05926 ENVI RONMVENTAL CONTRCL LUWP LUWP
6 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
7 619-51859 PAI NT STEEL BRI DGE LUMP LUWP
8 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
9 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
10 709-51821 SURFACE SEAL LUWP LUWP
11 709-51821 SURFACE SEAL LUWP LuUwP
12 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP






